
SD DOT - RAPID CITY REGION
         ABSTRACT OF BIDS RECEIVED 05/27/10 INFORMAL LETTING

SHEET 1 OF 1 ITEM NO.     2
PROJECT NO.   090E-451, 090W-451, 090E-452 COUNTY: Lawrence, Repair Growth Joints on I90 CONTRACT TIME: October 1, 2010
                          090W-452, 016EB-452, 044-452 & 085S-471 Meade & US16B, SD44 & US85
PCN NO.   i1sw, i1sx, i1sy, i1sz, i1t4, i1t5, i1t6 Pennington  
Engineer's Estimate  $  189,318.29

 Engineer's Estimate Highway Improvement
Rapid City  SD  Sioux Falls SD

BID ITEMS UNIT QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
090E-451 (i1sw)

001 Mobilization Lump Sum 1.00 0.00 3,200.00 3,200.00 1,600.00 1,600.00
002 Remove Aspahlt Concrete Pavement SqYd 15.00 0.00 240.00 3,600.00 80.00 1,200.00
003 Incidental Work Lump Sum 1.00 0.00 3,200.00 3,200.00 5,320.00 5,320.00
004 Asphalt Concrete Crack Sealing Lb 300.00 0.00 8.60 2,580.00 3.60 1,080.00
005 Polymer Modified Asphalt Growth Joint Ft 120.00 0.00 75.00 9,000.00 115.00 13,800.00
006 Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
007 Traffic Control Unit 524.00 0.00 3.60 1,886.40 2.00 1,048.00
008 Traffic Control Miscellaneous Lump Sum 1.00 0.00 3,700.00 3,700.00 2,000.00 2,000.00
009 Type C Advance Warning Arrow Panel Each 1.00 0.00 1,275.00 1,275.00 750.00 750.00

090W-451 (i1sx)
010 Mobilization Lump Sum 1.00 0.00 4,000.00 4,000.00 1,600.00 1,600.00
011 Remove Aspahlt Concrete Pavement SqYd 15.00 0.00 240.00 3,600.00 80.00 1,200.00
012 Incidental Work Lump Sum 1.00 0.00 5,000.00 5,000.00 10,640.00 10,640.00
013 Asphalt Concrete Crack Sealing Lb 450.00 0.00 8.60 3,870.00 3.60 1,620.00
014 Polymer Modified Asphalt Growth Joint Ft 120.00 0.00 75.00 9,000.00 115.00 13,800.00
015 Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
016 Traffic Control Unit 524.00 0.00 3.60 1,886.40 2.00 1,048.00
017 Traffic Control Miscellaneous Lump Sum 1.00 0.00 3,700.00 3,700.00 3,500.00 3,500.00
018 Type C Advance Warning Arrow Panel Each 1.00 0.00 1,275.00 1,275.00 750.00 750.00

090E-452 (i1sy)
019 Mobilization Lump Sum 1.00 0.00 2,600.00 2,600.00 1,600.00 1,600.00
020 Incidental Work Lump Sum 1.00 0.00 15,500.00 15,500.00 24,920.00 24,920.00
021 Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
022 Traffic Control Unit 524.00 0.00 3.60 1,886.40 2.00 1,048.00
023 Traffic Control Miscellaneous Lump Sum 1.00 0.00 3,900.00 3,900.00 3,500.00 3,500.00
024 Type C Advance Warning Arrow Panel Each 1.00 0.00 1,275.00 1,275.00 750.00 750.00

Simon Contractors



 Engineer's Estimate (cont) Highway Improvement (cont)
   

090W-452 (i1sz)
025 Mobilization Lump Sum 1.00 0.00 4,000.00 4,000.00 1,600.00 1,600.00
026 Remove Asphalt Concrete Pavement SqYd 10.00 0.00 240.00 2,400.00 80.00 800.00
027 Incidental Work Lump Sum 1.00 0.00 6,600.00 6,600.00 14,000.00 14,000.00
028 Polymer Modified Asphalt Growth Joint Ft 80.00 0.00 75.00 6,000.00 115.00 9,200.00
029 Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
030 Traffic Control Unit 524.00 0.00 3.60 1,886.40 2.00 1,048.00
031 Traffic Control Miscellaneous Lump Sum 1.00 0.00 3,500.00 3,500.00 4,000.00 4,000.00
032 Type C Advance Warning Arrow Panel Each 1.00 0.00 1,275.00 1,275.00 750.00 750.00

016B-452 (i1t4)
033 Mobilization Lump Sum 1.00 0.00 1,500.00 1,500.00 600.00 600.00
034 Incidental Work Lump Sum 1.00 0.00 7,300.00 7,300.00 12,040.00 12,040.00
035 Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
036 Traffic Control Unit 328.00 0.00 3.60 1,180.80 2.00 656.00
037 Traffic Control Miscellaneous Lump Sum 1.00 0.00 2,500.00 2,500.00 1,500.00 1,500.00
038 Type C Advance Warning Arrow Panel Each 1.00 0.00 1,275.00 1,275.00 750.00 750.00

044-452 (i1t5)
039 Mobilization Lump Sum 1.00 0.00 1,500.00 1,500.00 600.00 600.00
040 Incidental Work Lump Sum 1.00 0.00 5,500.00 5,500.00 8,960.00 8,960.00
041 Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
042 Traffic Control Unit 328.00 0.00 3.60 1,180.80 2.00 656.00
043 Traffic Control Miscellaneous Lump Sum 1.00 0.00 2,500.00 2,500.00 1,200.00 1,200.00
044 Type C Advance Warning Arrow Panel Each 1.00 0.00 1,275.00 1,275.00 750.00 750.00

085-471 (i1t6)
045 Mobilization Lump Sum 1.00 0.00 3,000.00 3,000.00 600.00 600.00
046 Remove Asphalt Concrete Pavement SqYd 11.00 0.00 240.00 2,640.00 80.00 880.00
047 Polymer Modified Asphalt Growth Joint Ft 88.00 0.00 75.00 6,600.00 115.00 10,120.00
048 Flagging Hour 10.00 0.00 22.16 221.60 22.16 221.60
049 Traffic Control Unit 328.00 0.00 3.60 1,180.80 2.00 656.00
050 Traffic Control Miscellaneous Lump Sum 1.00 0.00 2,500.00 2,500.00 1,200.00 1,200.00
051 Type C Advance Warning Arrow Panel Each 1.00 0.00 1,275.00 1,275.00 750.00 750.00

   0.00  156,054.20  167,641.20

  

Simon Contractors  (cont)


